Appendix D [Vision for the Valley]

Appendix D: Cost Estimate Analysis

The Louis Berger Group, Inc. | March 3, 2011



Conceptual Estimate

Alternative B1 County: Wake
Route: CVA
From: Creedmoor Rd. to Glenwood Rd. CONSTR. COST
Typical Section: 3 lane, curb & gutter $21,400,000
Prepared By: Louis Berger Group
Requested By: City of Raleigh
Description Quantity Unit Unit Price Amount
Right of Way 1f LS |$ 2,000,000.00 | $ 2,000,000.00
Paving
New Pavement
-Widening along Glenwood Ave. 11,147 SF | $ 20.00 | $ 222,940.00
-From bridge to Creedmoor Rd. 41,4811 SF | $ 20.00 | $ 829,620.00
Signing
New Traffic Signal 1| Each [ $ 200,000.00 | $ 200,000.00
-Creedmoor Rd. & CVA
Remove Traffic Signal 1| Each | $ 50,000.00 | $ 50,000.00
-Creedmoor Rd. & Crabtree Valley Mall
Structures
Bridge
-Glenwood Ave. to Creedmoor Rd. 93,039] SF |$ 150.00 | $ 13,955,850.00
Retaining Wall
-Along WB Glenwood Ave. 400'L 12' Av. Height 2,400] SF [ $ 50.00 | $ 120,000.00
-Along EB Glenwood Ave. 301' L 12' Av. Height 1,806
Traffic Control 11 LS [$ 400,000.00 | $ 400,000.00
Utilities 11 LS [$ 600,000.00 | $ 600,000.00

Contract Cost

E. & C.15%

Misc. & Mobilization 20%

Construction Cost

15,800,000.00
2,400,000.00
3,200,000.00

A A B

21,400,000.00




Conceptual Estimate

Alternative B2 County: Wake
Route: CVA
From: Blue Ridge Rd. to Creedmoor Rd. CONSTR. COST
Typical Section: 4 lane, curb & gutter with raised median $7,900,000
Prepared By: Louis Berger Group
Requested By: City of Raleigh
Description Quantity Unit Unit Price Amount
Right of Way 1f LS | $ 400,000.00 | $ 400,000.00
Paving
New Pavement
-CVA to Blue Ridge Rd. 228,940| SF | $ 20.00 | $ 4,578,800.00
Signal
New Traffic Signal 3| Each [ $ 200,000.00 | $ 600,000.00
-CVA & Blue Ridge Rd.
-Creedmoor Rd. & CVA
-Homewood Banks Dr. & CVA
Traffic Control 1f LS | $ 200,000.00 | $ 200,000.00
Utilities 1f LS |$ 250,000.00 | $ 250,000.00
Contract Cost .............. $ 5,800,000.00
E.&C.15% .............. $ 900,000.00
Misc. & Mobilization 20% .............. $ 1,200,000.00
Construction Cost $ 7,900,000.00




Conceptual Estimate

Alternative B4 County: Wake
Route: CVA
From: Blue Ridge Rd. to Creedmoor Rd. CONSTR. COST
Typical Section: 4 lane, curb & gutter with raised median $10,000,000
Prepared By: Louis Berger Group
Requested By: City of Raleigh
Description Quantity Unit Unit Price Amount
Right of Way 1f LS |$ 100,000.00 | $ 100,000.00
Paving
New Pavement
-From proposed bridge to Creedmoor Rd. 326,146] SF | $ 20.00 | $ 6,522,920.00
Pavement Removal
-Old CVA 69,349] SF | $ 0.56 | $ 38,527.00
Signaling
New Traffic Signal 3| Each [ $ 200,000.00 | $ 600,000.00
-Homewood Banks Dr. & CVA
-Creedmoor Rd. & CVA
-Blue Ridge Rd. & CVA
Traffic Control 1f LS |$ 200,000.00 | $ 200,000.00
Utilities 1f LS | $ 250,000.00 | $ 250,000.00
Contract Cost .............. $ 7,400,000.00
E.&C.15% .............. $ 1,100,000.00
Misc. & Mobilization 20% .............. $ 1,500,000.00
Construction Cost .............. $ 10,000,000.00




Conceptual Estimate

Alternative Al County: Wake
Route: Varies
From: Blue Ridge Rd. to I-440
Typical Section: Varies CONSTR. COST
$29,500,000
Prepared By: Louis Berger Group
Requested By: City of Raleigh
Description Quantity Unit Unit Price Amount
Right of Way 1) LS |$ 650,000.00 | $ 650,000.00
Paving
New Pavement 521,118 SF [ $ 20.00 | $ 10,422,360.00
Pavement Removal 73,486 SF | $ 056 | $ 40,826.00
Signals
New Traffic Signal 2| Each | $ 200,000.00 | $ 400,000.00

-Glenwood Ave. & 1440 off/on ramp

-Homewood Banks & CVA

Add/remove Traffic Signal 1| Each | $ 250,000.00 | $ 250,000.00

-CVA at Blue Ridge Rd.

Signs
Ground Mounted Signs 1| LS | $ 300,000.00 | $ 300,000.00
Overhead Signs 10| Each | $ 150,000.00 | $ 1,500,000.00
Structures
Bridge
-Widening- WB 1-440 over Glenwood Ave. 7,849 SF |$ 150.00 | $ 1,177,350.00
-CVA over 1-440 9,412 SF [ $ 150.00 | $ 1,411,800.00
-WB [-440 to CVA 1558 SF [$ 150.00 | $ 233,700.00
-CVA over Arrow Dr. 4557 SF |'$ 150.00 | $ 683,550.00
-Bridge extension on Arrow Dr. 8573 SF |$ 150.00 | $ 1,285,950.00
-Widening- Mall Entrance 1,728/ SF | $ 150.00 | $ 259,200.00
Bridge Removal
-Over 1-440 11,803| SF | $ 30.00 | $ 354,090.00
Retaining Wall
- CVA Ext. It./rt. 427' L 12' Av. Height 2,562 SF [$ 50.00 | $ 128,100.00
-CVA to I-440 WB 2261' L 10' Av. Height 22,610 SF |$ 50.00 | $ 1,130,500.00
-WB 1-440 to CVA 293' L 10' Av. Height 2,930 SF [$ 50.00 | $ 146,500.00
-Glenwood Ave. to 1-440 709' L 10" Av. Height 7,000 SF |$ 50.00 | $ 354,500.00
Traffic Control 1| LS |$ 750,000.00 | $ 750,000.00
Utilites 1| LS |[$ 300,000.00 | $ 300,000.00

Contract Cost .......ccoeee i e,
E.&C.15% oot i e
Misc. & Mobilization 2096 ..........ccc.  coiiiiie e

21,800,000.00
3,300,000.00
4,400,000.00

h|P P P

Construction CoSt .......coovvee e 29,500,000.00



Conceptual Estimate

Route: Varies Alternative A3 County: Wake

From: Blue Ridge Rd. to 1-440

Typical Section: Varies CONSTR. COST
$44,300,000

Prepared By: Louis Berger Group

Requested By: City of Raleigh

Description Quantity | Unit Unit Price Amount
Right of Way 1| LS |$ 900,000.00 | $ 900,000.00
Paving
New Pavement 714351 SF |$ 20.00 | $ 14,287,020.00
Pavement Removal 71699 SF [|$ 056 (% 39,833.00
Signing
New Traffic Signal 2| Each | $ 200,000.00 | $ 400,000.00

-Glenwood Ave. & 1-440 off/on ramp

-Homewood Banks & CVA

Add/remove Traffic Signal 1| Each | $ 250,000.00 | $ 250,000.00

-CVA at Blue Ridge Rd.

Signs
Ground Mounted Signs 1| LS |$ 400,000.00 | $ 400,000.00
Overhead Signs 15| Each | $ 150,000.00 | $ 2,250,000.00
Structures
Bridge
- Loop-Blue Ridge Rd./CVA 12,815/ SF | $ 150.00 | $ 1,922,250.00
-CVA over Blue Ridge 25,709] SF | $ 150.00 | $ 3,856,350.00
-CVA over Arrow Dr. 3470 SF |$ 150.00 | $ 520,500.00
-CVA over 1-440 16,523| SF | $ 150.00 | $ 2,478,450.00
-CVA over Ridge Rd. 3,104] SF | $ 150.00 | $ 465,600.00
-WB 1-440 to CVA 1558 SF |$ 150.00 | $ 233,700.00
-Widening- WB 1-440 over Glenwood Ave. 78491 SF |'$ 150.00 | $ 1,177,350.00
-Widening- Mall Entrance Bridge 1,728] SF | $ 150.00 | $ 259,200.00
Bridge Removal
-Over 1-440 11,803| SF | $ 30.00 | $ 354,090.00
Retaining Wall
-CVA Ext. It./rt. 1264' L 12' Av. Height (before loop) 7584 SF |$ 50.00 | $ 379,200.00
-CVA Ext. It./rt. 673' L 10" Av. Height (after loop) 6,730 SF |$ 50.00 | $ 336,500.00
-WB 1-440 to CVA 306' L 10" Av. Height 3,0600 SF |$ 50.00 | $ 153,000.00
-CVA to WB 1-440 2261' L 10' Av. Height 22,610 SF | $ 50.00 | $ 1,130,500.00
Traffic Control 1l LS |$ 750,000.00 | $ 750,000.00
Utilities 1l LS [$ 300,000.00 | $ 300,000.00

Contract Cost .............. $ 32,800,000.00
E.&C.15% .............. $ 4,900,000.00

Misc. & Mobilization 20% .............. $ 6,600,000.00
Construction Cost .............. $ 44,300,000.00



Conceptual Estimate

Route: Varies Iternative A3-B County: Wake
From: 1-440 to Blue Ridge Rd.
Typical Section: Varies CONSTR. COST
$40,100,000
Prepared By: Louis Berger Group
Requested By: City of Raleigh
Description Quantity | Unit Unit Price Amount
Right of Way 1| LS |$ 1,600,000.00 | $ 1,600,000.00
Paving
New Pavement 653,996] SF [$ 20.00 | $ 13,079,920.00
Pavement Removal 56,222 SF | $ 056 | $ 31,234.00
Signing
New Traffic Signal 2| Each | $ 200,000.00 | $ 400,000.00
-Glenwood Ave. & 1-440 off/on ramp
-Homewood Banks Rd. & CVA
Add/remove Traffic Signal 1{ Each | $ 250,000.00 | $ 250,000.00
-CVA at Blue Ridge Rd.
Signs
Ground Mounted Signs 1f LS |$ 400,000.00 [ $ 400,000.00
Overhead Signs 15( Each | $ 150,000.00 | $ 2,250,000.00
Structures
Bridge
- Loop-Blue Ridge Rd./CVA 12,815 SF [$ 150.00 | $ 1,922,250.00
-CVA over Blue Ridge 25709] SF [$ 150.00 | $ 3,856,350.00
-CVA over Arrow Dr. 3,470 SF |$ 150.00 | $ 520,500.00
-CVA over 1-440 12,922 SF |$ 150.00 | $ 1,938,300.00
-Widening of Mall Entrance Bridge 1728 SF [$ 150.00 | $ 259,200.00
-WB 1-440 to CVA 1558 SF |$ 150.00 | $ 233,700.00
-CVA over Ridge Rd. 2,721) SF [$ 150.00 | $ 408,150.00
-Widening- WB 1-440 over Glenwood Ave. 7849 SF [$ 150.00 | $ 1,177,350.00
Bridge Removal
-Over 1-440 11,803 SF |$ 30.00 | $ 354,090.00
Retaining Wall
-CVA Ext. It./rt. 1264' L 12' Av. Height (before loop) 7584 SF [$ 50.00 | $ 379,200.00
-CVA Ext. It./rt. 673' L 10' Av. Height (after loop) 6,730) SF [$ 50.00 | $ 336,500.00
-WB 1-440 to CVA 305' L 10" Av. Height 3,050 SF |$ 50.00 | $ 152,500.00
-CVA to WB 1-440 1979' L 10' Av. Height 19,790 SF |$ 50.00 | $ 989,500.00
Traffic Control 1f LS |$ 750,000.00 [ $ 750,000.00
Utilites 1| LS |$ 300,000.00 | $ 300,000.00

Contract Cost
E.&C. 15%

Misc. & Mobilization
Construction Cost

29,700,000.00
4,500,000.00
5,900,000.00

Al & B

40,100,000.00




Conceptual Estimate

Route: Varies Alternative A4 County: Wake
From: Blue Ridge Rd. to 1-440
Typical Section: Varies CONSTR. COST
$65,700,000
Prepared By: Louis Berger Group
Requested By: City of Raleigh
Description Quantity | Unit Unit Price Amount
Right of Way 1] LS [$ 1,250,000.00 | $ 1,250,000.00
}Pavinq
New Pavement 663,295 SF | $ 20.00 | $ 13,265,900.00
Pavement Removal 64,682 SF |$ 056 | $ 35,934.00
Signals
|-New Traffic Signal 3| Each | $ 200,000.00 | $ 600,000.00
-Glenwood Ave. & 1440 off/on ramp
-Lead Mine Rd & Glenwood Ave.
-CVA & Homewood Banks Rd.
[Add/remove Traffic Signal 1| Each | $ 250,000.00 | $ 250,000.00
-CVA at Blue Ridge Rd.
Signs
Mnd Mounted Signs 1l LS |[$ 400,000.00 | $ 400,000.00
Overhead Signs 15| Each | $ 150,000.00 | $ 2,250,000.00
Structures
|-Bridge
-Widening of Mall Entrance Bridge 1,728 SF |$ 150.00 | $ 259,200.00
- Loop-Blue Ridge Rd./CVA 12,815 SF |$ 150.00 | $ 1,922,250.00
-CVA over Blue Ridge 25,709 SF |$ 150.00 | $ 3,856,350.00
-CVA over Arrow Dr. 3,470] SF |$ 150.00 | $ 520,500.00
-CVA over 1-440 16,523 SF | $ 150.00 | $ 2,478,450.00
-WB 1-440 to CVA 1558 SF |$ 150.00 | $ 233,700.00
-CVA over Ridge Rd. 3,104] SF |$ 150.00 | $ 465,600.00
-Widening- WB 1-440 over Glenwood Ave. 7849 SF |$ 150.00 | $ 1,177,350.00
-Flyover 1 - Lead Mine Rd. to 1-440 69,826 SF |$ 150.00 | $ 10,473,900.00
-Flyover 2 - Lead Mine Rd. to 1-440 10,184 SF | $ 150.00 | $ 1,527,600.00
-Flyover 3 - Lead Mine Rd. to 1-440 8,893] SF |$ 150.00 | $ 1,333,950.00
-Flyover - Lead Mine to Glenwood Ave. 8,208] SF |$ 150.00 | $ 1,231,200.00
Bridge Removal
([ -Over 1-440 11,803 SF [$ 30.00 | $ 354,090.00
Retaining Wall
-CVA Ext. It./rt. 1264' L 12' Av. Height (before loop) 7584 SF |$ 50.00 | $ 379,200.00
-CVA Ext. It./rt. 676' L 10" Av. Height (after loop) 6,760 SF | $ 50.00 | $ 338,000.00
-WB 1-440 to CVA 309' L 10" Av. Height 3,090 SF |$ 50.00 | $ 154,500.00
-CVA toWB 1-440 2248' L 10' Av. Height 22,480 SF |$ 50.00 | $ 1,124,000.00
-Flyover 1- Lead Mine Rd. It./rt. 428' L 12' Av. Height 2568 SF |$ 50.00 | $ 128,400.00
-Flyover 2- Lead Mine Rd. It./rt. 418' L 10" Av. Height 4,180 SF |$ 50.00 | $ 209,000.00
-Flyover 3- Lead Mine Rd. It./rt. 652' L 10" Av. Height 6,520 SF |$ 50.00 | $ 326,000.00
-Flyoverl- WB 1-440 It. 805' L 10' Av. Height 8,050] SF |$ 50.00 | $ 402,500.00
Traffic Control 1] LS [$ 1,000,000.00 | $ 1,000,000.00
Utilities 1l LS [$ 750,000.00 | $ 750,000.00
[ O $ 48,700,000.00
E.&C.15%0 oiviiiiiins et e $ 7,300,000.00
Misc. & Mobilization 2096 ..............  ceiiiiii $ 9,700,000.00
CoNnStruction COSt ....c.ovvviees et e $ 65,700,000.00




Conceptual Estimate

Route: Varies Iternative A4-B County: Wake
From: Blue Ridge to 1-440
Typical Section: Varies CONSTR. COST
$52,800,000
Prepared By: Louis Berger Group
Requested By: City of Raleigh
Description Quantity | Unit Unit Price Amount
Right of Way 1| LS |$ 1,500,000.00]|$% 1,500,000.00
Paving
New Pavement 743,710 SF [$ 20.00 | $ 14,874,200.00
Pavement Removal 78,346] SF [$ 056 | $ 43,526.00
Signing
New Traffic Signal 3| Each | $ 200,000.00 | $ 600,000.00
-Glenwood Ave. & 1440 off/on ramp
-Lead Mine Rd. & Glenwood Ave.
-CVA & Homewood Banks Rd.
Add/remove Traffic Signal 1 Each | $ 250,000.00 | $ 250,000.00
-CVA at Blue Ridge Rd.
Signs
Ground Mounted Signs 1f LS |$ 400,000.00 | $ 400,000.00
Overhead Signs 15[ Each | $ 150,000.00 | $ 2,250,000.00
Traffic Control 1| LS |$ 1,200,000.00|$% 1,200,000.00
Structures
Bridge
-Widening of Mall Entrance Bridge 1728 SF [$ 150.00 | $ 259,200.00
- Loop-Blue Ridge Rd./CVA 12815 SF [$ 150.00 | $ 1,922,250.00
-CVA over Blue Ridge 25709] SF [$ 150.00 | $ 3,856,350.00
-CVA over Arrow Dr. 3,470 SF |$ 150.00 | $ 520,500.00
-CVA over 1-440 16,523 SF |3 150.00 | $ 2,478,450.00
-CVA over Ridge Rd. 3,104 SF |$ 150.00 | $ 465,600.00
-WB 1-440 to CVA 1558 SF |$ 150.00 | $ 233,700.00
-Widening- WB 1-440 over Glenwood Ave. 7849 SF [$ 150.00 | $ 1,177,350.00
- Lead Mine Bridge 20661 SF [$ 150.00 | $ 3,099,150.00
Bridge Removal
-Over 1-440 11,803 SF |$ 30.00 | $ 354,090.00
Retaining Wall
-CVA Ext. It./rt. 1264' L 12' Av. Height (before loop) 7584 SF [$ 50.00 [ $ 379,200.00
-CVA Ext. It./rt. 676' L 10' Av. Height (after loop) 6,760) SF [$ 50.00 [ $ 338,000.00
-1-440 WB to CVA 309' L 10' Av. Height 3,090 SF [$ 50.00 | $ 154,500.00
-CVA to 1-440 WB 2251' L 10' Av. Height 22,510] SF | $ 50.00 | $ 1,125,500.00
-Lead Mine Rd. 1 - It./rt. 440' L 12' Av. Height 2,640 SF [$ 50.00 [ $ 132,000.00
-Lead Mine Rd. 1 - It./rt. 1422' L 12' Av. Height 8,532 SF [$ 50.00 [ $ 426,600.00
-Glenwood Ave. to 1-440 550' L 10" Av. Height 5500 SF [$ 50.00 [ $ 275,000.00
Utilities 1f LS |$ 750,000.00 | $ 750,000.00

Contract Cost

E.&C. 15%

Misc. & Mobilization 20%
Construction Cost

39,100,000.00
5,900,000.00
7,800,000.00

Al o B

52,800,000.00




Conceptual Estimate

Alternative CR County: Wake
Route: Glenwood Ave.
From: Morhead Dr. to Brookhaven Dr. CONSTR. COST
Typical Section: 8 lanes, partially elevated $26,100,000
Prepared By: Louis Berger Group
Requested By: City of Raleigh
Description Quantity | Unit Unit Price Amount

Right of Way 1f LS |$ 400,000.00 | $ 400,000.00
Paving
New Pavement 634,449] SF | $ 20.00 | $ 12,688,980.00
Signal
New Traffic Signal 1 Each | $ 200,000.00 | $ 200,000.00

-Glenwood Ave. & Creedmoor Rd.
Signal Removal 1| Each | $ 50,000.00 | $ 50,000.00

-Glenwood Ave. & Marriott Dr.
Structures
Bridge

-Glenwood Ave. over Creedmoor Rd. 15804 SF | $ 150.00 | $ 2,370,600.00
Pedestrian Bridge
-Pedestrian over Glenwood Ave. 1| Each | $ 1,000,000.00 | $ 1,000,000.00

Retaining Wall

-Creedmoor Rd. It./rt. 3865' L 12' Av. Height 23,1901 SF |$ 50.00 | $ 1,159,500.00

-Creedmoor Rd. behind sidewalk 780" L 5" Av. Height 39000 SF |$ 50.00 | $ 195,000.00
Traffic Control 1f LS |$ 750,000.00 | $ 750,000.00
Utilities 1f LS |$ 500,000.00 | $ 500,000.00

Contract Cost
E. & C. 15%

Misc. & Mobilization 20%

Construction Cost

19,300,000.00
2,900,000.00
3,900,000.00

A A B

26,100,000.00




Conceptual Estimate

Route Alternative RR County: Wake
From
Typical Section CONSTR. COST
$11,200,000
Prepared By: Louis Berger Group
Requested By: City of Raleigh
Description Quantity | Unit Unit Price Amount
Right of Way 1f LS | $ 300,000.00 | $ 300,000.00
Paving
New Pavement 230,775| SF | $ 20.00 | $ 4,615,500.00
Pavement Removal 73,780] SF |$ 0.56 | $ 40,989.00
Signal
New Traffic Signal 1| Each | $ 200,000.00 | $ 200,000.00
-Glenwood Ave. & 1440 on/off ramps
Structures
Bridge Removal
-Century Dr. 8,886] SF [$ 30.00 | $ 266,580.00
Bridge
-Century Dr. over Crabtree Creek 16,572 SF | $ 150.00 | $ 2,485,800.00
Traffic Control 1f LS | $ 250,000.00 | $ 250,000.00
Utilities 1f LS |$ 150,000.00 | $ 150,000.00
Contract Cost .............. $ 8,300,000.00
E.&C.15% .............. $ 1,200,000.00
Misc. & Mobilization 20% .............. $ 1,700,000.00
$

Construction Cost

11,200,000.00




Conceptual Estimate

Route Alternative A5-B County: Wake
From
Typical Section CONSTR. COST
$89,900,000
Prepared By: Louis Berger Group
Requested By: City of Raleigh
Description Quantity Unit Unit Price Amount
Right of Way 1] LS |$ 3,500,000.00 |$ 3,500,000.00
Paving
New Pavement 1,518,090 | SF |$ 20.00 | $ 30,361,800.00
Pavement Removal 129,655 SF | $ 0.56 | $ 72,030.56
Structures
Bridge
-Glenwood Ave. over Creedmoor Rd. 15804 SF |$ 150.00 | $ 2,370,600.00
-Widening of Mall Entrance Bridge 1,728/ SF |$ 150.00 | $ 259,200.00
- Loop-Blue Ridge Rd./CVA 12,815| SF |$ 150.00 | $ 1,922,250.00
-CVA over Blue Ridge 25709 SF | $ 150.00 | $ 3,856,350.00
-CVA over Arrow Dr. 3470 SF | $ 150.00 | $ 520,500.00
-CVA over 1-440 16,523 SF |$ 150.00 | $ 2,478,450.00
-CVA over Ridge Rd. 3,104 SF | $ 150.00 | $ 465,600.00
-WB 1-440 to CVA 1558 SF |$ 150.00 | $ 233,700.00
-Widening- WB 1-440 over Glenwood Ave. 7,849 SF |$ 150.00 | $ 1,177,350.00
- Lead Mine Bridge 20,661 SF | $ 150.00 | $ 3,099,150.00
Pedestrian Bridge
-Pedestrian over Glenwood Ave. 1| Each [ $ 1,000,000.00 | $ 1,000,000.00
Bridge Removal
-Over 1-440 11,803] SF |$ 30.00 | $ 354,090.00
Retaining Wall
-CVA Ext. It./rt. 1264' L 12' Av. Height (before loop) 7584 SF | $ 50.00 | $ 379,200.00
-CVA Ext. It./rt. 676' L 10' Av. Height (after loop) 6,760 SF | $ 50.00 | $ 338,000.00
-1-440 WB to CVA 309' L 10' Av. Height 3,090 SF |$ 50.00 | $ 154,500.00
-CVA to 1-440 WB 2251' L 10' Av. Height 22,5100 SF | $ 50.00 | $ 1,125,500.00
-Lead Mine Rd. 1 - It./rt. 440' L 12' Av. Height 2640 SF | $ 50.00 | $ 132,000.00
-Lead Mine Rd. 1 - It./rt. 1422' L 12' Av. Height 8532] SF |$ 50.00 | $ 426,600.00
-Creedmoor Rd. It./rt. 3865' L 12' Av. Height 23,190 SF | $ 51.00 | $ 1,182,690.00
Signaling
New Traffic Signal 5| Each | $ 200,000.00 | $ 1,000,000.00
-Homewood Banks Dr. & CVA
-Creedmoor Rd. & CVA
-Glenwood Ave. & 1440 off/on ramp
-Lead Mine Rd. & Glenwood Ave.
-Glenwood Ave. & Creedmoor Rd.
Remove Traffic Signal 1| Each | $ 50,000.00 | $ 50,000.00
-Glenwood Ave. & Marriott Dr.
Add/Remove Traffic Signal 2| Each | $ 250,000.00 | $ 500,000.00
-CVA at Blue Ridge Rd.
-WB 1-440 off ramp
Signs
Ground Mounted Signs 1] LS |$ 400,000.00 | $ 400,000.00
Overhead Signs 15| Each | $ 150,000.00 | $ 2,250,000.00
Traffic Control 1] LS |$ 3,000000.00 |$ 3,000,000.00
Utilities 1] LS |$ 4,000000.00|$ 4,000,000.00
Contract CoSt .....vvvveis e e, $ 66,600,000.00
E.&C.15% .cooovvviii e e $ 10,000,000.00
Misc. & Mobilization 20% $ 13,300,000.00
Construction COSt ......cvvvvees e e $ 89,900,000.00






